### CONSTRUCTION SUMMARY

 ${\bf Hazel\ Glenn\ -\ Barlassina\ Construction\ Inc.}$ 

PURCHASER: Leticia ADO	MA	Add	Z ZOZO TEL: R	ES.: 64/-994-1496
LOT / PHASE	REG. PLAN #	HOUSE TYPE		
Block 121 TH5 / 1		Cherry 2 Elev 2		
CABINETRY				
1 - CABINETRY - MASTER	ENSUITE RAISE VAN	NITY TO 36" HIGH VANITY IN LIEU OF STANDARD H	EIGHT	
31Jul23 Note:				
1 - CABINETRY - MAIN BA	TH RAISE VANITY T	O 36" HIGH VANITY IN LIEU OF STANDARD HEIGHT		
31Jul23 Note:				
CABINETRY ACCESSOI	RIES			
		NER CABINET - BASE CABINETRY - STANDARD LEV	EL.	
<i>31Jul23</i> Note:				
1 - KITCHEN CABINETRY	BASE - PULLOUT REG	CYCLE 2 BIN - PRICE IS EACH		
31Jul23 Note: @ KITC	HEN ISLAND NEXT	TO SINK - SEE SKETCH		
1 - KITCHEN CABINETRY	BASE - POT/PAN DRA	AWERS (CABINET) - STANDARD LEVEL		
31Jul23 Note: NEXT T	O STOVE - SEE SKE	ETCH		
	- PANTRY UNIT UPG	RADE - TO GO FROM 300MM TO 600MM DEEP - PRIC	E IS PER FOOT - S	TANDARD
LEVEL 31Jul23 Note:				
3704125				
1 - KITCHEN CABINETRY	UPPER - FULL DEPTH	H ABOVE FRIDGE UPPER WITH GABLES - 650MM DE	CEP - PRICE IS EAC	CH
<i>31Jul23</i> Note:			2	
DOORS AND TRIM			4	
	CDADE TO CAPPADA	A SMOOTH HALLOW IN LIEU OF STANDARD SERIES	- TOWNS	
31Jul23 Note:	JRADE TO CARRAIN	A SMOOTH HALLOW IN LILE OF STANDARD SERIES	- 10 WN3	
3104123				
ELECTRICAL				
	OOM LIGHT TO BE CE	ENTERED BETWEEN LIVING AND DINING ROOM		
06Apr23 Note:				
	ND - ADD LIGHT AND	D SWITCH - NO FIXTURE INCLUDED		
06Apr23 Note:				
1 ELECTRIC VEHICLE DO	MICH IN PROVISION	ONLY FOR FUTURE ELECTRIC CAR (CONDUIT FROM	M BASEMENT INT	0
JUNCTION BOX IN GARAC			VI BASEWENT IIVI	
06Apr23 Note:				
FIREPLACE AND ACCE	SSORIES			
1 - GAS LINE ROUGH-IN FO	CONTRACTOR	ES ELECTRICAL OUTLET) - FIRST FLOOR		
06Apr23 Note:				
HARDWOOD FLOORIN	G			
		III and Flav. Area		
1 - LAMINATE - LEXINGTO	ON SERIES - Upper Ha	III and Pick Alca		
510at25 110to.				
HEATING AND AIR CO	NDITIONING			
1 - HUMIDIFER				
064nr23 Note:				

#### **PLUMBING**

31Jul23

Note:

Greenpa		TRUCTION SUMMARY		
		enn - Barlassina Construction Inc.		
PURCHASER: Leticia ADO			TEL: RES.: 647-994	-1496
LOT / PHASE Block 121 TH5 / 1	REG. PLAN#	HOUSE TYPE Cherry 2 Elev 2		
1 - WATER LINE FOR FRID 06Apr23 Note:	OGE - ROUGH-IN ONLY			
1 - WASHROOM - 3 PIECE 06Apr23 Note:	ROUGH-IN IN BASEMENT			
PROMOTIONAL				
1 - LESS BALANCE OF CRI 31Jul23 Note:	EDIT FROM PURCHASER EX	TRA SHEET IN OFFER		
	OF PROMOTIONAL PACKAO L PACKAGE OF \$10,000 AS P	GE \$3,910 BALANCE FORWARD \$6,090 TO ER SCHEDULE PE.	BE USED AT A LATER DATE.	
STAIRS AND RAILINGS				
1 STAINED STAIDS STA	NDADD STAIDCASE INCLI	IDING EVTP A STEPS TO LOWER LANDIN	IG.	

#### **EXTRAS AS PER OFFER**

The Vendor agrees that notwithstanding any other term or provision in this Agreement included in the Purchase Price and in addition to those items detailed in Schedule GP to the Agreement of Purchase and Sale, the Purchaser is entitled to a credit of Ten Worksheet Note:

This Document is Extremely Time Sensitive - Printed 31 Jul 23 at 10:45

Page 2 of 2

#### INTERIOR COLOUR SCHEME

Purchaser:

Leticia ADOMA

**Telephone Res. / Bus:** (647) 994-1496 /

Decor Advisor:

Giulia Di Girolamo

Property: Block 121 TH5

Project: Barlassina Construction Inc.

Model and Elevation: Cherry 2 Elev 2

Lock Date:

31-Jul-23

31-Jul-23

Plan #:

1. Cabinetry	Chile and Cal				
itchen / Breakfast	Style and Colour				Hardware
	MONACO - 350 PLAT	TINUM SILVER			464SA
aundry Room	ELISSE				Standard
owder Room	MONACO - 350 PLAT	TINUM SILVER			464SA
laster Ensuite Bathroom	MONACO - 350 PLAT	TINUM SILVER			464SA
lain Bathroom	MONACO - 350 PLAT	TINUM SILVER			464SA
				+	
* Refer to Construction Su	STANDARD	NOTE: If not specified,	opening will be set to builder's s	standard opening of approximate	ly 37" width x 74" height
2. Counters					
	Counter		Edge	Niche	

Laundry Room	N/A		
Powder Room	LAMINATE-PORTICO MARBLE 7735-58		
Master Ensuite Bathroom	LAMINATE-PORTICO MARBLE 7735-58		
Main Bathroom	LAMINATE-PORTICO MARBLE 7735-58		
Kitchen Backsplash	N/A		

LAMINATE-CARRARA BIANCO 6696-46

\*\* Refer to Construction Summary

Kitchen / Breakfast

### INTERIOR COLOUR SCHEME

Purchaser:

Leticia ADOMA

**Telephone Res. / Bus:** (647) 994-1496 /

Decor Advisor: Giulia Di Girolamo
Lock Date: 31-Jul-23

Property: Block 121 TH5

Project: Barlassina Construction Inc.

Model and Elevation: Cherry 2 Elev 2

LOCK Date:	31-Jul-23	31-Jul-23	Pian #:	
3. Ceramic Flooring	<i></i>			
	THE EMOTIONS	00004057405		At a 45
Entrance Vestibule Main Hall		S GRIS 12.5 X12.5		
Kitchen / Breakfast	LAMINATE			
Laundry Room		GRIS 12.5 X12.5		
Powder Room		GRIS 12.5 X12.5		
Master Ensuite Bathroom		GRIS 12.5 X12.5		
Main Bathroom		GRIS 12.5 X12.5		
Main Batinooni	TILL-LIVIOTIONO	ONO 12.0 X12.0		
** 5 ( ) 6 ( ) 0	** ******	OTDID TUDEOUGLD IA		
** Refer to Construction S	ummary ** METAL	- STRIP THRESHOLD W	HERE APPLICABLE UNLESS SPECIFIE	:D ^^
4. Ceramic Wall Tile				
Master Ensuite Bathroom	Selection		Describe	
Tub Deck '	Wall TILE-NEO LTE	GREY 8X10		
Shower	Stall TILE-NEO LTE	GREY 8X10		
Bathtub Enclosure W	/alls N/A			
Main Bathroom	TILE-NEO LTE	GREY 8X10		
Kitchen Backsplash	N/A			
** Refer to Construction Su	ımmary - STAND	ARD GROUT THROUGH	OUT UNLESS SPECIFIED	
F. Tuine Commonton				
5. Trim Carpentry				
Interior Doors	CARRARA-SM	ООТН		
Interior Trim	As Per Constru	uction Specifications		
** Refer to Construction	Summary			
receive to construction	Janimary			
C. Disator Mauldinas	and Madellian			
6. Plaster Mouldings	and Wedaillon		/D	
Fratura a a Mantibula		Kitch	en/Breakfast	
Entrance Vestibule				
Main Hall		Den/L		
Main Hall Living Room			r Landing	
Main Hall Living Room Dining Room				
Main Hall Living Room Dining Room Family Room				
Main Hall Living Room Dining Room	on Summary			
Main Hall Living Room Dining Room Family Room	on Summary			

#### INTERIOR COLOUR SCHEME

Purchaser:

Leticia ADOMA

Telephone Res. / Bus: (647) 994-1496 /

Giulia Di Girolamo

Property: Block 121 TH5

Project: Barlassina Construction Inc.

Model and Elevation: Cherry 2 Elev 2

Lock Date:

Decor Advisor:

31-Jul-23

N/A

N/A

31-Jul-23

Plan #:

7. Other Flo	oring
--------------	-------

LAMINATE-LEXINGTON-ROCHEFORT OAK-TL-LW1317 Main Hall LAMINATE-LEXINGTON-ROCHEFORT OAK-TL-LW1317 Living Room LAMINATE-LEXINGTON-ROCHEFORT OAK-TL-LW1317 **Dining Room** 

**Family Room** N/A

Den / Library / Study N/A

Basement Landing(If Applies) N/A

Lower Landing (If Applies)

**Upper Landing Upper Hall** 

Master Bedroom Bedroom #2 Bedroom #3 Bedroom #4

Kitchen/Breakfast

Bedroom #5

Underpad Standard 🗸

\*\* Refer to Construction Summary

LAMINATE-LEXINGTON-ROCHEFORT OAK-TL-LW1317

LAMINATE-LEXINGTON-ROCHEFORT OAK-TL-LW1317 LAMINATE-LEXINGTON-ROCHEFORT OAK-TL-LW1317

CARPET-SPARTACUS-87354 OVERCAST CARPET-SPARTACUS-87354 OVERCAST CARPET-SPARTACUS-87354 OVERCAST

LAMINATE-LEXINGTON-ROCHEFORT OAK-TL-LW1317 LAMINATE-LEXINGTON-ROCHEFORT OAK-TL-LW1317

Upgrade

#### 8. Railings and Pickets

**Railing Type** 

AS PER CONSTRUCTION SPECIFICATIONS

Picket Type

AS PER CONSTRUCTION SPECIFICATIONS

Stringer / Riser AS PER CONSTRUCTION SPECIFICATIONS

**Treads** 

AS PER CONSTRUCTION SPECIFICATIONS

Red Oak Stairs as Per Vendor's Standard

Colour TORLYS-ROCHEFORT OAK-TL-LW1317 Colour TORLYS-ROCHEFORT OAK-TL-LW1317

Colour TORLYS-ROCHEFORT OAK-TL-LW1317

Colour TORLYS-ROCHEFORT OAK-TL-LW1317

\*\* Refer to Construction Summary THE STAIN COLOURS OR FINISH AVAILABLE ON RISERS, TREADS, PICKETS AND RAILS (STAIRCASES), WILL NOT BE AN EXACT MATCH TO PREFINISHED HARDWOOD OR LAMINATE FLOORS.

#### 9. Wall Paint Flat Finish

Main & Upper Hall **Living Room Dining Room** Kitchen / Breakfast Family Room **Powder Room** 

Laundry Room Den/Library Trim & Door Paint-Semi Gloss BIRCH WHITE

22 WARM GREY 22 WARM GREY 22 WARM GREY 22 WARM GREY N/A 22 WARM GREY

22 WARM GREY

**Master Bedroom** Bedroom #2 Bedroom #3 Bedroom #4 Bedroom #5 **Master Ensuite** Main Bathroom Flex Area

22 WARM GREY 22 WARM GREY 22 WARM GREY N/A N/A 22 WARM GREY 22 WARM GREY 22 WARM GREY

\*\* Refer to Construction Summary



#### INTERIOR COLOUR SCHEME

Purchaser:

Leticia ADOMA

Telephone Res. / Bus: (647) 994-1496 /

Decor Advisor:

Giulia Di Girolamo

Property: Block 121 TH5

Project: Barlassina Construction Inc.

Model and Elevation: Cherry 2 Elev 2

Lock Date: 31-Jul-23 31-Jul-23 Plan #:


10. Firepla	ace								
	Living Room			Family Room			Other Room		
	Purchased	As Per Plan	N/A	Purchased	As Per Plan	N/A	Purchased	As Per Plan	N/A
Fireplace Type									
Mantle Type									
Colour / Stain									
Surround									
Hearth	netruotion	Cummon							
** Refer to Co	onstruction	Summary							
* Refer to Co	,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,								
12. Gener									
** Refer to Co	onstruction S	Summary							


#### **Disclaimers and Notes**

- Colours of all materials are as close as possible to builder's selection, but not necessarily identical due to variances in manufacturing.
- 2) Any extras listed above are null and void unless accompanied by a separate invoice/amendment. Said invoice must be paid in full.
- The Purchaser agrees that this colour selection is final and that no changes will be permitted, unless required 3) by the Vendor.
- The Purchaser acknowledges reading and accepting document which contains other miscellaneous disclaimers.
- In the event of a conflict between the Standard Features schedule of the Agreement of Purchase and Sale and the Interior Colour Scheme, the Interior Colour Scheme shall prevail.

Signature:

Date:







Orientation of home may be reversed and purchaser agrees to accept the same. Steps and porches may vary at any exterior entrance ways due to grading variance. Actual usable floor space may vary from the stated floor areas. All renderings are artist's concept. Dimensions, specifications and architectural detailing subject to modifications. Roofline and adjoining model types may vary due to siting. E. & O.E. October 2022

