

CONSTRUCTION SUMMARY

Lindsay 2017 Developments Inc. / Sugarwood

Lot/Unit: 106 Block 81 Phase/Building: 1 Model/Floor Plan: Cameron Lake(2005)Elev B 3Bed 2.5Bath

PLUMBING

Inv. 5474	1 - To supply & install the 3pc. rough in in the unfinished basement see sketch # 1	
Line 70335	Note:	
18Mar22 / 18Mar22		


EXTRAS AS PER OFFER

5 APPLIANCE PACKAGE: STAINLESS STEEL FRIDGE, STOVE, BUILT-IN DISHWASHER: WHITE WASHER / DRYER (BUILDERS STANDARD LINE) Worksheet Note:	
QUARTZ KITCHEN COUNTERTOPS WITH UNDERMOUNT SINK (AS PER PLAN - BUILDERS STANDARD LINE) Worksheet Note:	

Printed and Sent: 19-Apr-22

SCHEDULE "B-1" Floor Plan

Townhouse No. 106 Block 81 Model: Cameron Lake(2005)Elev B 3Bed 2.5Bath



BASEMENT FLOOR PLAN, ELEV. 'A'

The floor plans and elevations shown are pre-construction plans and may be revised or improved as necessitated by architectural controls and the construction process. The measurements adhere to the rules and regulations of the TARION Warranty Corporation's official method for the calculation of floor area. Materials, specifications and floor plans are subject to change without notice. All house renderings are artist's concept only. Actual usable floor space may vary from the stated floor area. All options shown are apprades. E. & O. E.




SCHEDULE "B-1" - Page 3 of 5

Initials:

.wSign Envelope ID: 358A8D68-F074-4A3E-837 18A5DE26GF SCHEDULE "B-1" Floor Plan

g * * *

Townhouse No. 106 Eleck 81
Phase 1
Model: Cameron Lake(2)05)Clov B 38ed 2 58ath
Standard



BASEMENT FLOOR PLAN, ELEV. 'A'

The flour plans and elevations shown are pre-construction plans and may be revised or improved as necessitated by architectural controls and the construction process. The measurements aftere to the rules and regulations of the TARTON Warranty Corporation's official method for the establishm of floor area. Materials, specifications and floor plans are subject to change without notice, All house renderings are artist's concept only. Actual assole floor space may vary from the stated floor area. All options shown are approached.

SCHEDULE *H-J; - Page 3 of 5

inMS_014.rpt 11 Jan 19