

# **CONSTRUCTION SUMMARY**

# KINGSMEN (THAMES) INC. / Havelock Corners (Kingsmen)

Lot/Unit: 122 Phase/Building: 5A Model/Floor Plan: James (3601) Elev A 4 Bed - 2+1 Bath

# **COUNTER TOP**

Inv. <b>5925</b>	1 - As per schedule "PE": Vendor to include level 1, 2cm. quartz in all bathrooms, as per plan, in lieu of the included laminate counter tops. Selections to be made from builders standard samples.	
Line 75125	Note:	
18Oct22 / 18Oct22		

# **COUNTER TOP - ACCESSORIES**

Inv. <b>5925</b>	<b>1 -</b> To supply & install a quartz shower niche " DARK GREY " in the master ensuite shower see sketch # 2 for installation location.	
Line 75135	Note:	
18Oct22 / 18Oct22		
Inv. <b>5925</b>	1 - To supply & install a quartz shower niche " DARK GREY " in the main bathroom bathtubsee sketch # 2 for installation location.	
	Dathtubsee sketch # 2 for installation location.	
Line 75136	Note:	

# **ELECTRICAL**

1 - To supply & install the standard T.V. rough in in the great room and master bedroomsee sketch # 1 & # 2	
Note: Install the standard T.V. at approx. 66" + - up from the floor centered +- to the F/P mantle in the great room.	
<b>1 -</b> To supply & install the standard Phone (CAT 5) rough in the great room, master bedroom & bedroom # 2see sketch # 1 & # 2	
Note: Install the standard Phone (CAT 5) at approx. 66" + - up from the floor centered +- to the F/P mantle in the great room.	
1 - To SUPPLY AND INSTALL AN ADDITIONAL BASIC RECEPTACLE (NOT	
DEDICATED)at approx 66" + - up from the floor centered + - to the F/P	
Note: mantle in the great room see sketch # 1	
This is for a future wall mount T.V.	
NO CONDUIT PIPE HAS BEEN PURCHASED.	
1 - To supply & install an additional exterior light (rough in inlcuded) at the back patio area,	
have this light connected to the standard exterior light, both on the same standard swithc.	
Note:	
1 - To supply & install FOUR exterior pot lights on a sep. switch see sketch # 4	
Note:	
1 - To supply & install FOUR pot lights in the great room on a sep. switch see sketch # 1	
Note: Still to install the standard ceiling light in the great room on its own standard switch.	
1 - To SUPPLY AND INSTALL EXTRA CEILING BOX ROUGH IN CAPPED (DOES NOT	
INCLUDE SWITCH) over the island in the kitchen see sketch #1	
Note: This cap will be connected on a sep. swich, switch sold sep.	
	sketch # 1 & # 2  Note: Install the standard T.V. at approx. 66" + - up from the floor centered +- to the F/P mantle in the great room.  1 - To supply & install the standard Phone ( CAT 5 ) rough in in the great room, master bedroom & bedroom # 2see sketch # 1 & # 2  Note: Install the standard Phone ( CAT 5 ) at approx. 66" + - up from the floor centered +- to the F/P mantle in the great room.  1 - To SUPPLY AND INSTALL AN ADDITIONAL BASIC RECEPTACLE (NOT DEDICATED)at approx 66" + - up from the floor centered + - to the F/P Note: mantle in the great room see sketch # 1  This is for a future wall mount T.V.  NO CONDUIT PIPE HAS BEEN PURCHASED.  1 - To supply & install an additional exterior light ( rough in inlouded ) at the back patio area, have this light connected to the standard exterior light, both on the same standard swithc. Note:  1 - To supply & install FOUR exterior pot lights on a sep. switch see sketch # 4  Note:  1 - To supply & install FOUR pot lights in the great room on a sep. switch see sketch # 1  Note: Still to install the standard ceiling light in the great room on its own standard switch.

This Document is Extremely Time Sensitive - Printed  $\underline{1}$  Nov  $\underline{22}$  at  $\underline{17:35}$ 



# **CONSTRUCTION SUMMARY**

# **KINGSMEN (THAMES) INC. / Havelock Corners (Kingsmen)**

# Lot/Unit: 122 Phase/Building: 5A Model/Floor Plan: James (3601) Elev A 4 Bed - 2+1 Bath

Inv. <b>5925</b>	1 - To supply & install AN ADDITIONAL SINGLE POLE SWITCH connected to the upgraded capped elec. over the island in the kitchen.	
Line 75133	Note:	
18Oct22 / 18Oct22		
Inv. <b>5925</b>	1 - To SUPPLY AND INSTALL A CEILING LIGHT (including rough in), WITH 3 WAY SWITCH to the O.T.B. area on the second floorsee sketch # 2	
Line 75134	Note:	

### **HEATING AND AIR CONDITIONING**

Inv. <b>5925</b>	1 - As per schedule "PE": Vendor to install capped gas line (rough in only) at rear of home for future BBQ location. Location to be finalized at vendors sole discretion.	
Line 75123	Note:	
18Oct22 / 18Oct22		
Inv. <b>5925</b>	<b>1</b> - As per schedule "PE": Vendor to supply & install air conditioning unit sized accordingly, from vendors standard samples.	
Line 75124	Note:	
18Oct22 / 18Oct22		
Inv. <b>5925</b>	1 - To supply & install a HUMMIDIFIER to the furnace	
Line 75138	Note:	
18Oct22 / 18Oct22		

# **MISCELLANEOUS**

# **PLUMBING**

Inv. <b>5925</b>	5 - To supply & install the VANITY SINK - CONTRAC CATENA UNDERMOUNT -	
	MODEL 4210CIY in the powder room, master ensuite and main bathroom in lieu of the	
	standard top mount vanity sinkssee spec's	
Line 75137	Note: Still to install the standard lav. faucets.	
18Oct22 / 18Oct22		

# **EXTRAS AS PER OFFER**

5 FREE APPLIANCES – STAINLESS STEEL FRONT - FRIDGE: STOVE AND DISHWASHER. WHITE WASHER AND DRYER (SUPPLIED ONLY, NOT INSTALLED, FROM BUILDERS STANDARD LINE). AN APPLIANCES VOUCHER	
WILL BE GIVEN BY OUR DECOR CONSULTANT AT THE TIME OF BOOKING YOUR COLOUR A	
Worksheet Note:	
VENDOR TO INSTALL CAPPED GAS LINE (ROUGH-IN ONLY) AT REAR OF HOME FOR FUTURE BBQ	
LOCATION. LOCATION TO BE FINALIZED AT VENDORS SOLE DISCRETION.	
Worksheet Note:	
VENDOR TO SUPPLY & INSTALL AIR CONDITIONING UNIT, SIZED ACCORDINGLY, FROM VENDORS	
STANDARD SAMPLES.	
Worksheet Note:	
VENDOR TO INCLUDE LEVEL 1, 2CM QUARTZ IN ALL BATHROOMS, AS PER PLAN, IN LIEU OF THE	
INCLUDED LAMINATE COUNTER TOPS. SELECTIONS TO BE MADE FROM BUILDERS STANDARD SAMPLES.	
Worksheet Note:	

This Document is Extremely Time Sensitive - Printed  $\underline{1}$  Nov  $\underline{22}$  at  $\underline{17:35}$ 



# **CONSTRUCTION SUMMARY**

**KINGSMEN (THAMES) INC. / Havelock Corners (Kingsmen)** 

Lot/Unit: 122 Phase/Building: 5A Model/Floor Plan: James (3601) Elev A 4 Bed - 2+1 Bath

This Document is Extremely Time Sensitive - Printed  $\underline{1}$  Nov  $\underline{22}$  at  $\underline{17:35}$ 

Page 3 of 3

ummaryMS.rpt 28Feb20-1 Printed and Sent: 01-Nov-22

# **KINGSI<sup>I</sup>IEN**

# INTERIOR COLOUR SCHEME

5A-122

QAMAR UN NIS	SA		Prop	perty: 122 of Plan - Draft.	Approval SB17-03-08	
1			Pro	oject: KINGSMEN (THAM	IES) INC.	
Barbara Coccia		Model and	Eleva	ation: James (3601) Elev	A 4 Bed - 2+1 Bath	
es  No	Sketch Attache	ed: Yes	No	Exterior Colour Scheme	o:	
Style and Colour			Counter	r Top	Hardware	
					# 12801 Handle	
	and the second		#1, C/S	# 9141 Ice Snow 3cm.	# 12801 Handle	
/						
#3 Camden Map	le Oyster CL	,	#1, C/S	# 9141 Ice Snow 2cm.	# 12801 Handle	
#3 Camden Map	le Oyster CL		#1, C/S # 9141 Ice Snow 2cm.		# 12801 Handle	
#3 Camden Map	le Oyster CL	,	#1, C/S # 9141 Ice Snow 2cm.		# 12801 Handle	
1						
/						
1						
Custom Size Fri	dge	Valance Light	ting	Microwave	/ Range Hood	
Yes      ● N	No.	○ Yes ● N	0	○ Yes	● No	
Cooktop / Rangetop Built		Built in Wall	t in Wall Oven Slid		e-in Range	
○ Yes   ● N	lo	○ Yes ●	No	○ Yes	● No	
	Barbara Coccia es No Style and Colour #3 Camden Map	Barbara Coccia es No Sketch Attache style and Colour #3 Camden Maple Oyster CL	Barbara Coccia  Model and Sketch Attached:  Yes  Style and Colour  #3 Camden Maple Oyster CL  #4 Camden Maple Oyster CL  #5 Camden Maple Oyster CL  #6 Camden Maple Oyster CL  #7 Custom Size Fridge  Yalance Light  Yes  No  Cooktop / Rangetop  Built in Wall	#3 Camden Maple Oyster CL #4 Camden Maple Oyster CL #4 Camden Maple Oyster CL #5 Camden Maple Oyster CL #6 Camden Maple Oyster CL #7 Costom Size Fridge    Yes	Project: KINGSMEN (THAM Barbara Coccia Model and Elevation: James (3601) Elevates No Sketch Attached: Yes No Exterior Colour Scheme Style and Colour Counter Top #1, C/S # 9141 Ice Snow 3cm. #3 Camden Maple Oyster CL #1, C/S # 9141 Ice Snow 3cm. / #3 Camden Maple Oyster CL #1, C/S # 9141 Ice Snow 2cm. #3 Camden Maple Oyster CL #1, C/S # 9141 Ice Snow 2cm. #3 Camden Maple Oyster CL #1, C/S # 9141 Ice Snow 2cm. #3 Camden Maple Oyster CL #1, C/S # 9141 Ice Snow 2cm. #3 Camden Maple Oyster CL #1, C/S # 9141 Ice Snow 2cm. / / / / / / / / / / / / / / / / / / /	

2. Flooring	Selection				
Foyer	13 x 13" Malena Ivory				
Main Hall	13 x 13" Malena Ivory				
Back Hall	1				
Breakfast	13 x 13" Malena Ivory				
Laundry Room	13 x 13" Malena Ivory				
Kitchen	13 x 13" Malena Ivory				
Powder Room	13 x 13" Malena Ivory				
Main Bathroom	13 x 13" Malena Ivory				
Master Ensuite	13 x 13" Malena Ivory				
Bathroom (If Applicable)	1				
Mud Room	13 x 13" Malena Ivory				
Master ens. shower floor:	2x2" Ontario Snow White MATTE				
Living Room	1				
Dining Room	/				
Family / Great Room	3 1/2" Elements Oak Natural				
Den / Library / Study	1				
Basement Landing (If Appli	esy				
Lower Landing (If Applicabl	e)3 1/2" Elements Oak Natural	RECEIVED			
Upper Landing	(If applicable) 3 1/2" Elements Oak Natural	NOVO			
Upper Hall	Modern Story 1, #838 Chart Room	NOV 0 1 2022			
Master Bedroom	Modern Story 1, # 838 Chart Room				
Bedroom #2	Modern Story 1, # 838 Chart Room				
Bedroom #3	Modern Story 1, # 838 Chart Room				
Bedroom #4	Modern Story 1, # 838 Chart Room				
Bedroom #5	/				
Master ens. shower jamb:	aster ens. shower jamb: Anatolia Marmiline SNOW				

Flooring Continued on Page 2

(in)

# KINGSIIEN

QAMAR UN NISA

Purchaser:

### INTERIOR COLOUR SCHEME

5A-122

Property: 122 of Plan - Draft Approval SB17-03-08


elephone Res. / B	us: /		Project: KI	NGSMEN (THAMES	B) INC.
Decor Advisor:	Barbara Coccia	Mod	lel and Elevation: Jar	mes (3601) Elev A 4	Bed - 2+1 Bath
2. Flooring - Conti	nuea -				
Upgrade Underpa			Area		
Standard		2nd. floor			
Carpet on Stairs	Capped		Runner - *!	Upgrade	
Comment	/		1		
/					
3. Plumbing Fixture	es / Faucats				
Kitchen	Standard	Second Ensuite	,	Powder Room	Chandred
Master Ensuite	Standard	Second Ensure	,	Other Room	Standard
Main Bathroom	Standard		i i	Other Room	1
Main Bathroom	Standard		1		
Comment					
Still to install the	standard top mount kite	then sink with the stand	dard kitchen faucet.		
Purchaser has up	ograded to under mount	vanity sinks in ALL bat	throoms, still to install t	the standard lav. fau	icets.
4. Wall Tile					
	Tile Selection		Listello	Insert Insert Select	tion
Main Bathroom	8x10 " Malena Ivory				
Master Ensuite				200	
Tub Deck	13 x 13" Malena Ivory				
Tub Apron	13 x 13" Malena Ivory				
Tub Surround	13 x 13" Malena Ivory				
Shower Stall	8x10 " Malena Ivory				
Second Ensuite	1				
	1				
	1			Ti i	
Kitchen Backsplash	1			Ti l	
Complete Backsplas					
Comment					TI KXXXX
/					
			horizontal dacked	brick pattern vertical sta	sked diagonal/diamond
5. Fireplace	Living Poo-	production of the		011	
	Living Room Purchased As Per Plan	Family R N/A Purch	ased As Per Plan N/A		pecify Great room is Per Plan N/A
	() ()		A PEI CIGII INA	Purchased A	A C
Fireplace Type		-		Front Facing	
Mantle Type				NF-08	
Over Mantle				/	
Colour / Stain				) )Alleite	
Surround		R	ECEIVED	White	
Hearth		12-30		1	
			NOV 0 1 2022	7	
Comment		00,000	AZO DOMENIA MANAGEMENTA CONTRA		
			Initial:	Kun	Page 2 of

# **KINGSI<sup>I</sup>IEN**

# INTERIOR COLOUR SCHEME


5A-172

Purchaser: Telephone Res. / E		Proje	ty: 122 of Plan - Draft Approval SB17-03-08 ct: KINGSMEN (THAMES) INC.
Decor Advisor:	Barbara Coccia	Model and Elevation	on: James (3601) Elev A 4 Bed - 2+1 Bath
6. Trim Carpentry			Interior Doors
30-10-10-10-10-10-10-10-10-10-10-10-10-10	Standard Handle		W. 100 M.
Interior Trim	Standard		2 Panel Arch Top
Comment			2 Panel Square Top
			() 6 Panel
			Initial for Door Style
7. Railings and Pic	·kote		4
Railing Package	Standard oak TURNED picket pa	ckage	
Railing Colour	Elements Natural	an <del>dronason</del> application and the late	Elements Natural
Wood Stairs	○ No ● Oak		Elements Natural
Comment			51a (Ada) A30a (559 (a) 650 (a) 650 (a)
1			
8. Plaster Mouldin	gs and Medallions		
Foyer	/	Kitchen/Breakfast	/
Main Hall	7	Den/Library	,
Living Room	/	Lower Landing	,
Dining Room	/		/
Family Room	/		
Comment			
9. Wall Paint Kingsmen White		Smooth Ceilin	gs First Floor First Floor incl. Second Floor Hall First and Second Floor Throughout Not Applicable
		Trim Pair	nt Kingsmen White
10. Additional Com	ments		22 -
/			RECEIVED
			NOV 0 1 2022
			1107 0 1 2022
	- 42000000		
<ol> <li>Disclaimers and</li> <li>Colours of all met</li> </ol>	d Notes erials are as close as possible to builder':	colortion but not recoverable identity	ical dua to variances is man fact, day
	above are null and void unless accompan		40 (2137)
3) The Purchaser ac	knowledges that after Interior Colour Sele		
<ol> <li>The Purchaser ac other miscellaneous</li> </ol>	knowledges reading and accepting the "hous disclaimers.	Kingsmen Group Décor Centre Discla	aimers" form. This document contains
	Selection is final and approved by:		
Purchaser:	e/16 Date:	10 1000	
Signature.	Date:	18-1021_ Vendor:	
			SMEN (THAMES) INC.
			Nov 1/22 Page 3 of 3
			1101 112



# **GROUND FLOOR EL. A**


The floor plans and elevations shown are pre-construction plans and may be revised or improved as necessitated by architectural controls and the construction process. The measurements adhere to the rules and regulations of the TARION Warranty Corporation's official method for the calculation of floor area. Materials, specifications and floor plans are subject to change without notice. All house renderings are artist's concept only. Actual usable floor space may vary from the stated floor area. All options shown are upgrades. E. & O. E.



The floor plans and elevations shown are pre-construction plans and may be revised or improved as necessitated by architectural controls and the construction process. The measurements adhere to the rules and regulations of the TARION Warranty Corporation's official method for the calculation of floor area. Materials, specifications and floor plans are subject to change without notice. All house renderings are artist's concept only. Actual usable floor space may vary from the stated floor area. All options shown are upgrades. E. & O. E.

Lot 122 Phase 5A


Model: James (3601) Elev A 4 Bed - 2+1 Beth Standard



### **BASEMENT EL. A**

The floor plans and elevations shown are pre-construction plans and may be revised or improved as necessitated by architectural controls and the construction process. The measurements adhere to the rules and regulations of the TARION Warranty Corporation's official method for the calculation of floor area. Materials, specifications and floor plans are subject to change without notice. All house renderings are artist's concept only. Actual usable floor space may vary from the stated floor area. All options shown are upgrades. E. & O. E.

SCHEDULE "B-1" - Page 1 of 3
Initials: Will with Mily



The floor plans and elevations shown are pre-construction plans and may be revised or improved as necessitated by architectural controls and the construction process. The measurements adhere to the rules and regulations of the TARION Warranty Corporation's official method for the calculation of floor area. Materials, specifications and floor plans are subject to change without notice. All house renderings are artist's concept only. Actual usable floor space may vary from the stated floor area, All options shown are upgrades. E. & O. E.

Initials:  $(\xi^{-1})$ 

LOT 122 THAMES PH. 5 A
RE: UPGRADED UNDER MOUNT SINKS
FOR ALL BATHROOMS.

#### CATENA

# RECTANGULAR UNDERMOUNT SINK

☐ 4210CIV

Undermount Sz

COMPLIANCE CERTIFICATIONS

Masts or exceeds the following:

- OBC Section 3.8 Borner Free design and CSA Book Standard

- IAPMO CUPC

SHIPPING

#### PRODUCT SPECS:

vitieuus chiau

most userflow hole

- Temphata and recentling hardware - ASNE AID: 5:2 / CSA 845.1 supplied - OBC Settlon 3:8 Borner Flas

### DIMENSIONS:

Outer:

90mm Wiki \$90mm Dix 190mm H Cube 1.72 20" Wiki 190" Dix 75" H GW 27 lbs.

Inner

distance W x 540mms O x 1/90mm N

is water basen





RETER Descripts of his section and skill may safe to the thorough of infection extremel by APPE descript HT Fit has a finish execute on subject to thorough a constitute the subject only in an initial fit is not a second of a skill fit in .

Mediate to disspect to heavy one CSA denial and and officient to employments if makes the considerate of an electric to an eye with the train on the considerate principles and a state of a considerate principles.

