

CONSTRUCTION SUMMARY

Lindsay 2017 Developments Inc. / Sugarwood

Lot/Unit: 27 Phase/Building: 2 Model/Floor Plan: Buckhorn Lake (3704) Elev A 4Bed 2.5Bath

DOORS AND WINDOWS

Inv.6274 Line 79148	1 - TO SUPPLY AND INSTALL THE OPTIONAL SIDE DOORSEE SKETCH #1 Note:	
1Jun23 / 1Jun23		
Inv. 6274	2 - TO SUPPLY AND INSTALL UPG. BASEMENT WINDOWS (36X24") IN LIEU OF THE STANDARD SEE SKETCH #2	
Line 79150	Note:	
1Jun23 / 1Jun23		

PLUMBING


Inv. 6274	1 - TO SUPPLY AND INSTALL THE OPTIONAL 3-PC ROUGH-IN SEE SKETCH #2	
Line 79149	Note:	
1Jun23 / 1Jun23		

EXTRAS AS PER OFFER

Printed and Sent: 13-Jun-23

DocuSign Envelope ID: 9E2702DF-7FB4-413A-B939-890A43B7E251
SCHEDULE "B-1"
Floor Plan

Lot 27 Phase 2 Iodel: Buckhorn Lake (3794) Elev A 4Bed 2.5Bath Standard



The floor plans and elevations shown are pre-construction plans and may be revised or improved as necessitated by architectural controls and the construction process. The measurements adhere to the rules and regulations of the TARION Warranty Corporation's official method for the calculation of floor area. Materials, specifications and floor plans, are subject to change without notice. All house renderings are artist's concept only. Actual usable floor space may vary from the stated floor area. All options shown are upgrades. E. & O. E.

RG DEG


SCHEDULE "B-1" - Page 1 of 3

Initials: RPSG DG

inMS_014.rpt 11jan19

DocuSign Envelope ID: 9E2702DF-7F84-413A-8939-890A4387E261
SCHEDULE "B-1"
Floor Plan

Lot 27 Phase 2 Model: Buckhorn Lake (3704) Elev A 4Bed 2.5Bath



The floor plans and elevations shown are pre-construction plans and may be revised or improved as necessitated by architectural controls and the construction process. The measurements adhere to the rules and regulations of the TARION Warranty Corporation's official method for the calculation of floor area. Materials, specifications and floor plans are subject to change without notice. All house readerings are artist's concept only. Actual usable floor space may vary from the stated floor area. All options shown are upgrades. E. & O. E.

SCHEDULE "B-1" - Page 3 of 3

inMS_014.rpt 11Jan19