Bellaire Properties Inc. 331 Cityview Boulevard, Suite 300 Vaughan, ON L4H 3M3

Tel: (905)832-2023 Fax: (905)832-1926

Supplier: Ship To:

Allstar Carpentry Inc.

10877 Keele Street, Unit A

Bellaire Properties Inc.

Bellaire Properties Inc.

Maple, ON L6A 0K6 331 Cityview Boulevard, Suite 300

Tel: (905)832-7070 Fax: (905)832-7115 Vaughan, ON L4H 3M3

(allstarc)

Purchase Order: 2060.05-01-000881

Disc. Terms: Terms Code:		Not Applicable 45 days	Order By: Taken By:				Order Date: Date Req:	04/21/2022
Retenti	on:	10%	Purch. Agent:				Req. No:	
Line	Descri	ption	Quantity UofM	Unit Cost	Total Amount	Disc%	Draw%	Amount Du
Project:	Bellaire P	Properties Inc. Phase: Phase 5 Lot: 0024 Mod	el/Elev.: Madawaska - 47' Detache	d-3190 S.F. Corner/A Swing	: N/A Craft: 1190 - Rou	ıgh In Carp	entry	
0010	standar required height, door an (height) packag garage approxi bulkhea betwee required	e 10ft ceilings on the main floor in lieu of rd. *Does not include areas where bulkheads are d. *Window sizes will be increased by 6" in based on standard white window frames; Front id patio sliding doors to be increased to 8ft), based on standard door style / hardware / trim ie. This does not include the door from house to (if applicable) *Note: There will be an imate 1ft gap between the upper cabinets and ad in the kitchen and / or approximate 2ft gap in upper cabinets to ceiling if bulkhead is not d. 1,HOM,2060.05,0024,3055,2	1.00 LS					
0020	door he areas w increas window increas hardwa	e 9ft ceilings on the 2nd floor, with 8ft interior eights, in lieu of standard. *Does not include where bulkheads are required. *Window sizes will be by 6" in height, based on standard white / frames. *All interior doors on the 2nd floor to be sed to 8ft, based on standard door style / size/ trim package. 1,HOM,2060.05,0024,3055,2	1.00 LS					
0030	in lieu of area on frames. (doors of available height t	e 8ft tall EXTERIOR DOUBLE DOOR SYSTEM of patio sliders at kitchen (breakfast / dinette) on main level. Standard white coloured door .*Both doors open and are full length clear glass, must swing inward). *Door screen is not le. *Note: Top of trim may finish at a different than main floor window and trimmed openings. 1,HOM,2060.05,0024,3055,2	1.00 LS					
0040	APPLIA kitchen kitchen	PRDER TO ACCOMMODATE BUILT-IN ANCES IN KITCHEN - the opening between the and dining room to be closed. Provide for 2ft extension to accommodate the wall ovens th,HOM,2060.05,0024,3055,2	1.00 LS					
0050	*Include above, Pricing cabinet floor tile	onal Bathroom in Basement - Cost to complete a om in basement, approximate size 5ft x 9ft. es toilet, vanity with sink / faucet, mirror with light stand-up shower 3ft x 5ft, with shower light. is based on builders standard samples of vanity is, laminate counter top, sink, faucet, ceramic es and wall tiles.	1.00 LS					
0060	BEDR	ROOM 4 ENSUITE - Tub to shower. Cost to	1.00 LS					

Print Date: 04/21/2022 Site Office Page 1 of 2

Bellaire Properties Inc. 331 Cityview Boulevard, Suite 300 Vaughan, ON L4H 3M3

Tel: (905)832-2023 Fax: (905)832-1926

Please submit copy of PO with invoice for payment.

Supplier: Ship To: Allstar Carpentry Inc. Bellaire Properties Inc. 10877 Keele Street, Unit A Bellaire Properties Inc. Maple, ON L6A 0K6 331 Cityview Boulevard, Suite 300 Tel: (905)832-7070 Fax: (905)832-7115 Vaughan, ON L4H 3M3 (allstarc) Purchase Order: 2060.05-01-000881 Not Applicable 04/21/2022 Disc. Terms: Order By: Order Date: 45 days Terms Code: Taken By: Date Req: Req. No: Retention: Purch. Agent: Line **Quantity UofM Unit Cost** Draw% Description **Total Amount Amount Due** Disc% change standard tub/shower in bathroom to approximately (2'6" to 36") wide shower x 5ft long shower enclosure. Price includes standard wall tile, standard shower jamb, standard shower floor mosaic, shower light and shower rod. (Builder will try to size the shower to 36" wide, however spaces allotted will be dictated by current measurments of the tub Alloc: H,HOM,2060.05,0024,3055,2 Sub-Total: Taxes: 0.00 Total: Date: . Date: Bellaire Properties Inc. Allstar Carpentry Inc.

Print Date: 04/21/2022 Site Office Page 2 of 2