



THE MURRY

MODEL 1015
1517 SQ. FT.

Site: PST PHASE 5	Purchaser: Patrick Gorman, Siyan Bin
Plan No.: 50M-xxx	
Lot: 2 - Phase 5	Purchaser: Brian Gorman
Date: _____	

Schedule "H"



~~ELEVATION A~~



~~ELEVATION B~~



ELEVATION C

Valecraft.com




*Rendering is an artist concept only. Not to scale and may vary from finished community. Dimensions, specifications and landscaping are approximate and are subject to change without notice. E & O.E 02/20/2019-N


THE MURRY

MODEL 1015
1517 SQ. FT.

Site: PST PHASE 5 Purchaser: _____
Plan No.: 50M-348 _____
Lot: 2 - Phase 5 Purchaser: _____
Date: _____




BASEMENT FLOOR - ELEVATION A




BASEMENT FLOOR - ELEVATION B




BASEMENT FLOOR - ELEVATION C




OPTIONAL KITCHEN #1




OPTIONAL KITCHEN #2



OPTIONAL KITCHEN #3




GROUND FLOOR - ELEVATION B



GROUND FLOOR - ELEVATION C

SS - ORBITAL SKETCH



GROUND FLOOR - ELEVATION X