



# Valecraft

## Homes Ltd.

Purchase Order

PO0049797

210-1455 Youville Drive  
Orleans, On K1C 6Z7  
Phone: 613-837-1104

**Vendor:**

3262235 CANADA INC.  
o/a FERNANDO DRYWALL ENR.  
204-78 GEORGE STREET  
OTTAWA, ON K1N 5W1

**Ship To:**

Site: RATHWELL LANDING  
Lot/Unit: LOT 265  
Model: 1030 REVERSED  
Civic: 740 PARADE DRIVE

tel: 613-789-0035  
fax: 819-772-8998  
contact: fernandodrywall@gmail.com

| ORDER DATE                     | CHG. ORDER DT. | CANCEL DATE | RESPONSIBILITY | VENDOR # | TERMS       |
|--------------------------------|----------------|-------------|----------------|----------|-------------|
| Jan 27, 2021                   |                |             | ARIEL          | F18      | NET 30 DAYS |
| Comments/Special Instructions: |                |             |                |          | REFERENCE   |

| JOB/LOT/COST | REFERENCE | Description                                                  | QTY ORDERED | UNIT PRICE   | EXTENSION |
|--------------|-----------|--------------------------------------------------------------|-------------|--------------|-----------|
| 056-265-680  | #7        | UPGRADE TO FINISHED DRYWALL BASEMENT BATHROOM                | 1.0000      | 620.000000   | 620.00    |
| 056-265-680  | #13       | S/I DENSIELD DRYWALL AT ENSUITE SHOWER MASTER BEDROOM        | 96.0000     | 2.800000     | 268.80    |
| 056-265-680  | #17       | UPGRADE TO DRYWALL CATHEDRAL CEILING IN DINETTE AREA         | 2.0000      | 300.000000   | 600.00    |
| 056-265-680  | #21       | UPGRADE TO FINISHED DRYWALL BASEMENT RECREATIONAL ROOM       | 1.0000      | 2,300.000000 | 2,300.00  |
| 056-265-680  | #22       | S/I DENSIELD DRYWALL AT ADDED 3 PCS. BATHROOM BEDROOM #2     | 96.0000     | 2.800000     | 268.80    |
| 056-265-680  | #32       | UPGRADE FLAT DRYWALL CEILING WHOLE HOUSE, INCLUDING BASEMENT | 1.0000      | 900.000000   | 900.00    |
| 056-265-680  | #75       | UPGRADE TO FINISHED DRYWALL BASEMENT BEDROOM #5              | 423.0000    | 1.550000     | 655.65    |
| 056-265-680  | #76       | UPGRADE TO FINISHED DRYWALL BASEMENT BEDROOM #6              | 374.0000    | 1.550000     | 579.70    |

  
Authorized Signature

|                   |          |
|-------------------|----------|
| Subtotal          | 6,192.95 |
| HST               | 805.08   |
| Total Order Value | 6,998.03 |

### ORDER TERMS AND CONDITIONS

1. INVOICES must bear exact same prices and terms or authorization for changes must be received from our company in writing prior to shipping.
2. The right is reserved to cancel all or part of this order if not delivered within the time specified.
3. Packing slips must accompany all shipments.
4. In the event of interruption of our business in whole or in part by reason of fire, flood, windstorm, earthquake, war, strike, embargo, acts of God, governmental action, or any causes beyond our control, we shall have the option of cancelling undelivered orders in whole or in part.
5. Acceptance of this purchase order, or shipment of it will constitute an agreement to all of its specifications as to terms, delivery and prices.
6. No deliveries accepted after 4:00 pm or on weekends.