VALECRAFT HOMES (2019) LIMITED
SCHEDULE ‘B’
Revised: April 1, 2021

A-29 VACUUM SYSTEM, TELEPHONE, CABLE PREWIRING AND INSTALLATION OF HOME
DIRECTOR CONNECTION CENTER MDU 14” CANNISTER WITH COVER (REFFERED HERE IN AS

THE PANEL):

Contractor is to supply all labour and material to do all “CATV” work, to include but not necessarily
be limited to the following items. All work to be carried out in accordance with the General
Conditions (Schedule “A”) of the contract, the site specifications (Schedule B of Agreement of
Purchase and Sale), drawings, and product schedule, to the satisfaction of the Builder and/or his
representative, and to all codes and authorities having jurisdiction.

VACUUM SYSTEM ROUGH-IN

1) This Contractor shall be responsible to cut his own holes and for making every effort to protect his
pipes and wires from being damaged by other trades. This includes centring the pipe between
studs and providing the appropriate shields at the top and bottom plates.

2) This Contractor must follow whole chart regulations for pre-engineered floor joist systems such as
TJI etc. provided by the Builder. This Contractor is to ensure that damage is not made to the top or
bottom chords of these joists. If any problems and/or damages are encountered, they must be
reported to the Site Superintendent immediately.

3) This Contractor shall supply and install all necessary plastic pipe and low voltage wiring for central
vacuum system roughing outlets only in single family homes and town homes. All plastic piping
and elbows shall be properly fastened with glue or fasteners as required.

4) This Contractor must ensure that vacuum outlets are located on each floor in a manner which will
allow the Homeowner to reach every finished area of the home with a 30 ft. hose. Vacuum outlets
should also be located adjacent an electrical outlet.

5) This Contractor shall ensure that all piping and wiring is terminated 2" underneath the aspenite
sheathing in between the joists in the basement ceiling and accessible for the installation of a future
complete system.

Notes

i) This Contractor should make every effort to ensure that the vacuum pipe termination drops to
the front of the home to facilitate a finished basement area in the rear of basement only in
single family homes and town homes.

i) This Contractor must not drop the vacuum pipe termination in a cold air return joist space only
in single family homes and town homes.

6) This Contractor shall supply and install standard white plastic inlet sleeves and covers after paint
is complete.
7) This Contractor shall supply and install either a plastic junction box or a square piece of 6 mil poly

on all exterior walls requiring insulation as part of standard "preparation"” work to ensure vapour
barrier continuity.

Note: Proper installation requires vapour barrier to be caulked over solid backing.

SMART WIRE PREWIRING:

8) This Contractor shall pre-wire and finish as standard Three (3) x Four (4) port finishing plate outlets
for Smart Wire Bundle throughout the home (except bathrooms, laundry room, mechanical room,
storage and garage) back to the Connection Centre cabinet as specified by all codes and
authorities having jurisdiction.

9) This Contractor will locate the above outlets as per the brochure schedule “H” pre-marked locations.

UPGRADED ACCESSORIES (FINISHING):

10) All upgraded accessories are to be scheduled to be installed no later than two weeks after closing
based on the Purchaser(s) availability. This Contractor to contact the Purchaser(s) directly for
scheduling.
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