# OAKVILLE - THE BRANCH WORK ORDER FOR SELECTIONS

MODEL: SUITE: 647

# WORK / PURCHASE ORDER

STANDARD PACKAGE - LIGHT (1) \*All item below are applicable as per plan

	*Cabinets	一人というですると	*Trim, Kitchen, Bathrooms
Kitchen	Sierra MDF FOG GREY (1)	Trim	Flat MDF 2-3/4" Casing X 5-1/4" Baseboar
Island *as per plan	N/A	Cabinet Handles	UPGRADE TO MATTE BLACK
Master Ensuite	N/A	Kitchen Sink	UPGRADE - KSS005
Main	Sierra MDF FOG GREY (1) - COMFORT HEIGHT	Kitchen Faucet	MATTE BLACK - Peerless P7919LF Pulldown Fa
	*Countertops	Master Ensuite Sink	N/A
Kitchen	Emerstone Quartz Carrara White 1-1/2" EDGE	Master Ensuite Faucet	N/A
Master Ensuite	N/A	Master Ensuite Tub	N/A
Main	Emerstone Quartz Carrara White	Master Shower Faucet	A/N
	*Tile/Hardwood	Master Ensuite Toilet	N/A
Laminate Flooring	Highland Willowbrook Oak 8 inch	Main Bath Sink	PS161C Undermount, rectangle
Kitchen Bk.Splash	SLAB TO MATCH COUNTERTOP	Main Bath Faucet	MATTE BLACK - Peerless P1519LF
Laundry	Lily White Tile Matte 12 x 12	Main Bath Tub	ADORA Skirted Tub
Master Glass Shower	N/A	Main Tub Faucet	MATTE BLACK - Peerless PT14419
Mstr Ensuite Floor	N/A	Main Toilet	WC-382 WHITE, Elongated, Soft-Close, One P
Mstr Ens. Shower Wall	N/A	Fridge	SEE SPEC
Master Shower Flr	N/A	Stove	SEE SPEC
Main Bath Floor	Genesis Light Grey 12 x 24	Dishwasher	SEE SPEC
Main Bath Wall	Genesis Light Grey 12 x 24	Microwave	SEE SPEC
		W/achar/Day	מחק מחקר

		HOMES	ZANCOR	BLINDS	BATHROOM	BATHROOM	BATHROOM	KITCHEN	KITCHEN & BATHROOM	KITCHEN	KITCHEN	BATHROOM	KITCHEN	KITCHEN & BATHROOM	LOCATION	
***FOR TRADE USE***	DISCLAIMER & CONDITIONS			ADD MANUAL BLINDS - **COLOUR GREY	TOWEL BATH & TOILET PAPER HOLDER - UPGRADE TO MATTE BLACK	FAUCETS - UPGRADE SINK & TUB FAUCETS TO MATTE BLACK	ADD HANDHELD WITH SLIDE BAR IN MATTE BLACK **STD SHOWER HEAD TO REMAIN	FAUCET - UPGRADE TO MATTE BLACK	CABINET HANDLES - UPGRADE TO MATTE BLACK	SINK - UPGRADE TO KSS005	BACKSPASH - SLAB TO MATCH COUNTERTOP	COMFORT HEIGHT VANITY	COUNTERTOP EDGE - MITRE 1-1/2"	CABINETS - UPGRADE 1	DESCRIPTION OF UPGRADES	Washer/Dryer SEE SPEC
CHANGE AND	Water Street,															

\* Black drain + overflow, if possible

Any upgrades in the colour chart must be accompanied with a PES. It is the responsibility of <u>all Trades</u> to inform the builder of any discrepancies on sketches, PES and/or colour charts PRIOR to installation.

## SCHEDULE "B"

To Agreement of Purchase and Sale The Branch Condominiums Oakville, ON

## RESIDENTIAL SUITE

Suite Number: 647 Unit: 47

Level:

Level 6

Vendor's Initial:

Purchaser's Initial:

Purchaser's Initial:

Purchaser's Initial:

Purchaser's Initial:

Date: Nov 25/27

layout that is the reverse of that set out above. All details are approximate and subject to change toonies are exclusive use common elements, shown for display purposes only and location and size



THE CONTRACTOR OF THE PARTY OF

## OAKVILLE

# INTERIOR FINISHES ACKNOWLEDGEMENT

HOMES

# R A | C |

The BRANCH - Oakville

SUITE:

DATE:

---

INTERIOR FINISHES ACKNOWLEDGEMENT

acknowledges and agrees to proceed forthwith with reselections in the event the original selections cannot be equal or better quality where the manufacture, scheduling or delivery of materials may directly impact the Builder's ability to meet its' contractual obligations under the Agreement of Purchase and Sale. The purchaser Purchaser accepts and acknowledges that the Builder reserves the right to substitute materials with those of incorporated into the interior finishing of the home upon notice by the Builder

however due to variances in manufacturing and properties of natural materials we do not guarantee identical colour matching. Every effort will be made to ensure the materials selected are as close as possible to the samples provided

the Vendor liable for provision of same. well as natural imperfections that may exist with the selection of natural stone materials and shall not hold and patterns are to be expected, including various lighting may affect the overall finished look. never be cleaned with lemon oil or vinegar. The purchaser acknowledges colour and product variations as **granite, quartz,** no two pieces are exactly the same. Variations in colour, tone, granularity (pitting, fissures) PORCELAIN & NATURAL STONES: Due to the properties of natural stones including but not limited to marble Stone should

slide-in-range (if applicable). It will also be where the length of the counter top exceeds the length of a stone slab. Slabs are usually approximately 5'x 8'. STONE COUNTERTOP JOINTS: Purchaser is aware that one joint may be at each corner and on either side of

Centre may not be identical to the materials installed in the home. close as possible to the samples, the purchaser acknowledges that the sample tiles supplied in the Design the finished product. Although every effort will be made to ensure the colours and materials selected are as TILES: Due to manufacturing, shade (dye lots), product variations may exist that can affect the overall look of

purchaser acknowledges that the hardwood flooring and laminate is a pre-finished product in a controlled environment. Expansion, compression and cupping are characteristics of hardwood flooring once installed in responsible nor held liable for minor variances of fluctuation in hardwood flooring materials. efforts to install the hardwood flooring materials in keeping with good workmanship, the Builder shall not be finish, colour/stain and wood grain are significant factors that make exact colour matching impossible. The affect the overall look of the finished product. Variations include but not limited to wood type or laminate LAMINATE / HARDWOOD FLOORING: Due to the natural properties of wood & laminate, many variables can The purchaser acknowledges these may become apparent over time and despite the Builders'

placement may also highlight characteristics of cabinetry finish. expected. This includes but not limited to wood species, wood grain, colour, finish, product variations, and natural imperfections are all factors that may affect the overall look of the finished product. Such factors provision of same. cannot guarantee the cabinetry finish or provision of certain upgrades and shall not hold the Builder liable for conditions, certain cabinetry upgrades may not be possible. The purchaser acknowledges melamine interior box unless a finished interior is upgraded. make exact colour matching impossible. The type and intensity of lighting in the areas of designated cabinetry Due to the natural properties of wood, slight variations apparent with cabinetry are to be Due to building specifications and/or on-site All cabinets shall be finished with a white

the Vendor's head office. CHANGES WILL NOT BE PERMITTED UPON COMPLETION AND SUBMISSION OF THE colour charts and upgrades/extras will not proceed until verified and signed by an authorized signing officer at accompanied by an upgrades/extras sheet (PES) and full payment otherwise the selection will be invalid. All UPGRADES/EXTRAS: All upgrades and additional selections indicated on the colour chart must be

#### **APPLIANCE PACKAGE**



1 Bedroom Suite 1 Bedroom + Den Suite, Loft





24" Fridge (Panel Ready) GE - M2E9FPMKII



24" Range, Smooth top GE – JCAS640RMSS



24" Over The Range Microwave Haier HMV1472BHS



**PURCHASER NAME** 

PURCHASER INITIAL

**18"** Dishwasher (Panel Ready) UDT518SAHP




24" Washer WM7200WW



24" Dryer DV7600WW

#### THE BRANCH (Oakville) Bathroom

#### **UPGRADE BATHROOM – SLIDEBAR OPTIONS**




#### THE BRANCH (Oakville) **Bathroom**

#### **STANDARD & UPGRADE OPTIONS**



#### THE BRANCH (OakVille) Bathroom

#### **STANDARD & UPGRADE OPTIONS**



#### **TUB FEATURE OPTIONS**

#### OPTIONAL

To ADD glass tub sliding doors on the tub

#### OPTIONAL

Change bathtub into a FRAMELESS GLASS STANDING SHOWER (no more tub)

# CANTRIO KONCEPTS AFFORDABLE LUXURY



## KSS-005

- \* Sink Size: 23" x 18" x 10 1/4"

  \* Sink Size: 23" x 18" x 10 1/4"

  \* Material: 304 Stainless Steel, 18 Gauge

  \* Single Basin Undermount 0 Radius Sink


  \* Handmade construction

  \* High Luster finish

  \* Strainer Drain Provided

  \* Warranty: Limited Lifetime Warranty

CODES / STANDARDS APPLICABLE
\* CSA B45
\* ASME A112.19.2



## JOB INFORMATION:

Job Name

Contractor Date Specified

\* Specifications and drawings provided on this sheet are for illustration only. Cantrio Koncepts will not be held responsible for cutouts made without the actual product or product template.



## WORK ORDER

Date:

			Re:
Cost Code:	Concord, Ontario L4K 3N7	221 North Rivermede Road	Zancor Oakville Ltd.

- $\vdash$ individually as a "Party". Zancor Oakville Ltd. (the "Owner"), issues this Work Order to enter into a contract (the "Contract") with **FIRST CANADIAN HARDWOOD** for Supply and Installation of the following purchase upgrades (the "Works") for the Project located at 2450 Old Bronte Road, Oakville, Ontario for the contract price of **see attached** (the "Contract Price"). The Owner and **FIRST CANADIAN HARDWOOD** are collectively referred to as the "Parties" and
- 2. If FIRST CANADIAN HARDWOOD agrees with the terms set forth above and wishes to proceed with executing the Contract, it should sign this Work Order in the space provided below for "Acknowledgement and Acceptance" and return an executed copy to the attention of Melanie Worsdale at melanie@zancorhomes.com.
- Upon signing this Work Order, **FIRST CANADIAN HARDWOOD** is to submit the following documentation to the attention of Melanie Worsdale at <a href="mailto:melanie@zancorhomes.com">melanie@zancorhomes.com</a>
- 4. ii. iii. iv. If applicable:
  - WSIB clearance certificate
- Proof of insurance coverage Progress billing breakdown/Schedule of values HST number

۲.

⊴. Name and contact information for the individual responsible for accounts receivable Statutory declaration Safety policy

A completed Registration of Constructors and Employers Engaged in Construction form

VII.

Trusting the above is in order.

Title:	I CL. F
Title: Director	ATTOTOTA
7	Tubitetiti

acknowledges receipt of the subject work order and any related enclosures or documents incorporated

Acknowledgement and Acceptance:

Date	Signature
* TANKS	
Title	Print Name
accepts the subject work order and an retated enclosures and documents incorporated by reference and nitract with the Owner prior to the commencement of the Work.	accepts the subject work order and an related enclosures and dagrees to enter the Contract with the Owner prior to the commencement of the Work.
	by reference.



## WORK ORDER

Date:
<u></u> ,
R
CZ

Re: Zancor Oakville Ltd. 221 North Rivermede Road

Cost Code: Concord, Ontario L4K 3N7

- \_\_ Zancor Oakville Ltd. (the "Owner"), issues this Work Order to enter into a contract (the "Contract") with **SUN-BRITE DRAPERY** for Supply and Installation of the following purchase upgrades (the "Works") for the Project located at 2450 Old Bronte Road, Oakville, Ontario for the contract price of see attached (the "Contract Price"). The Owner and **SUN-BRITE DRAPERY** are collectively referred to as the "Parties" and individually as a "Party".
- 2 If SUN-BRITE DRAPERY agrees with the terms set forth above and wishes to proceed with executing the Contract, it should sign this Work Order in the space provided below for "Acknowledgement and Acceptance" and return an executed copy to the attention of Melanie Worsdale at melanie@zancorhomes.com.
- $\dot{\omega}$ Melanie Worsdale at melanie@zancorhomes.com Upon signing this Work Order, **SUN-BRITE DRAPERY** is to submit the following documentation to the attention of

### If applicable

- WSIB clearance certificate
  Proof of insurance coverage
  Progress billing breakdown/Schedule of values
  - HST number
- Safety policy

  Name and contact information for the individual responsible for accounts receivable A completed Registration of Constructors and Employers Engaged in Construction form
- VII. ≰.

Statutory declaration

Trusting the above is in order

Title: Director Per: Anthony Pignetti

by reference.  accepts the subject work order and all related enclosures and documents incorporated by reference and agrees to enter the Contract with the Owner prior to the commencement of the Work.	Print Name Title	Signature
	accepts the subject work order and all related enclosures and documents incorporated by refagrees to enter the Contract with the Owner prior to the commencement of the Work.	er the Co



## WORK ORDER

Date:	
=	ı
Z	
B	

			Re:	
Cost Code:	Concord, Ontario L4K 3N7	221 North Rivermede Road	Zancor Oakville Ltd.	

- -Zancor Oakville Ltd. (the "Owner"), issues this Work Order to enter into a contract (the "Contract") with MALFAR for Supply and Installation of the following purchase upgrades (the "Works") for the Project located at 2450 Old Bronte Road, Oakville, Ontario for the contract price of see attached (the "Contract Price"). The Owner and MALFAR are collectively referred to as the "Parties" and individually as a "Party".
- 2 If MALFAR agrees with the terms set forth above and wishes to proceed with executing the Contract, it should sign this Work Order in the space provided below for "Acknowledgement and Acceptance" and return an executed copy to the attention of Melanie Worsdale at melanie@zancorhomes.com.
- Ċ Upon signing this Work Order, MALFAR is to submit the following documentation to the attention of Melanie Worsdale at melanie@zancorhomes.com
- If applicable:
- ₹ ₹ Ē: E: L:
  - WSIB clearance certificate
    Proof of insurance coverage
    Progress billing breakdown/Schedule of values
    HST number
- A completed Registration of Constructors and Employers Engaged in Construction form
- ⊴.
- **V**11. Safety policy

  Name and contact information for the individual responsible for accounts receivable
- Statutory declaration

Trusting the above is in order.

Per: Anthony Pignetti Title: Director

<u>SS</u>	Pı	ag	5	A
Signature	Print Name	accepts the subject work order and all related enclosures and d agrees to enter the Contract with the Owner prior to the commencement of the Work.	acknowledges receipt of the subject by reference.	Acknowledgement and Acceptance:
Date	Title	accepts the subject work order and all related enclosures and documents incorporated by reference and ntract with the Owner prior to the commencement of the Work.	acknowledges receipt of the subject work order and any related enclosures or documents incorporated	

Page 1 of 1 Initial



## WORK ORDER

Date:
=
X
2

Re: Concord, Ontario L4K 3N7 221 North Rivermede Road Cost Code: Zancor Oakville Ltd.

- $\vdash$ Zancor Oakville Ltd. (the "Owner"), issues this Work Order to enter into a contract (the "Contract") with CONNOLLY MARBLE & GRANITE LTD. for Supply and Installation of the following purchase upgrades (the "Works") for the Project located at 2450 Old Bronte Road, Oakville, Ontario for the contract price of see attached (the "Contract Price"). The Owner and CONNOLLY MARBLE & GRANITE LTD are collectively referred to as the "Parties" and individually as a "Party".
- 12 If **CONNOLLY MARBLE & GRANITE LTD** agrees with the terms set forth above and wishes to proceed with executing the Contract, it should sign this Work Order in the space provided below for "Acknowledgement and Acceptance" and return an executed copy to the attention of Melanie Worsdale at melanie@zancorhomes.com
- 'n Upon signing this Work Order, **CONNOLLY MARBLE & GRANITE LTD** is to submit the following documentation to the attention of Melanie Worsdale at melanie@zancorhomes.com

### If applicable:

- WSIB clearance certificate Proof of insurance coverage
  - Progress billing breakdown/Schedule of values
  - HST number
- A completed Registration of Constructors and Employers Engaged in Construction form
- ⊴.
- Safety policy

  Name and contact information for the individual responsible for accounts receivable
- Statutory declaration

Trusting the above is in order

Per: Anthony Pignetti Title: Director

Signature	Print Name	accepts the subject work order and all related enclosures and d agrees to enter the Contract with the Owner prior to the commencement of the Work.	acknowledges receipt of the subje	Acknowledgement and Acceptance:
Date	Title	accepts the subject work order and all related enclosures and documents incorporated by reference and atract with the Owner prior to the commencement of the Work.	acknowledges receipt of the subject work order and any related enclosures or documents incorporated	



## WORK ORDER

Date:	7
>	_
2	
N	

Re: Concord, Ontario L4K 3N7 Zancor Oakville Ltd. Cost Code: 221 North Rivermede Road

- Zancor Oakville Ltd. (the "Owner"), issues this Work Order to enter into a contract (the "Contract") with <a href="NEW IMAGE KITCHENS">NEW IMAGE KITCHENS</a> for Supply and Installation of the following purchase upgrades (the "Works") for the Project located at 2450 Old Bronte Road, Oakville, Ontario for the contract price of see attached (the "Contract Price"). The Owner and <a href="NEW IMAGE KITCHENS">NEW IMAGE KITCHENS</a> are collectively referred to as the "Parties" and individually as a "Party".
- 2. If **NEW IMAGE KITCHENS** agrees with the terms set forth above and wishes to proceed with executing the Contract, it should sign this Work Order in the space provided below for "Acknowledgement and Acceptance" and return an executed copy to the attention of Melanie Worsdale at melanie@zancorhomes.com.
- $\dot{v}$ Upon signing this Work Order, **NEW IMAGE KITCHENS** is to submit the following documentation to the attention of Melanie Worsdale at <a href="mailto:melanie@zancorhomes.com">melanie@zancorhomes.com</a>
- If applicable:
- WSIB clearance certificate
- Α. Ε. Ε. Proof of insurance coverage Progress billing breakdown/Schedule of values
- HST number
- ۲. Safety policy
  Name and contact information for the individual responsible for accounts receivable
  Statutory declaration A completed Registration of Constructors and Employers Engaged in Construction form
- V11. ⊻.

Trusting the above is in order

Per: Anthony Pignetti

Tit	Title: Director
Ac	Acknowledgement and Acceptance:
1	acknowledges receipt of the subject work order and any related enclosures or documents incorporated
by	by reference.

Date	Signature
Title	Print Name
accepts the subject work order and all related enclosures and documents incorporated by reference and nitract with the Owner prior to the commencement of the Work.	accepts the subject work order and all related enclosures and dagrees to enter the Contract with the Owner prior to the commencement of the Work.